
Contractor Unit Price sheet

Project Buffalo Run

Phase All

Date 12-Oct-21

Mobilization and project management $150,000 $400,000 $449,000

Toro and allied materials $2,522,024 $2,425,123 $2,990,500

Labor for entire project $1,863,845 $1,895,800 $3,150,500

Pump station modifications $324,695 $363,200 $490,000

Total Base Bid $4,860,564 $5,084,123 $7,080,000 * On bid, calculated incorrectly

Alternates:

Add for additional 25 year warranty & Training Alternate 1 $30,000 $3,500 $35,000

Delete Turnover items Alternate 2 -$42,350 -$47,000 -$37,000

Toro Swing Joints Alternate 3 $40,000 $22,050 -$40,000

Delete for Plastic control Valves Alternate 4 -$10,000 -$15,433 -$8,000

Total w/ Altenatives $4,878,214 $5,047,240 $7,030,000

 

Unit Unit Qty Unit $ Unit $ Unit $ Unit $ Unit $ Unit $ Historical Historical Historical VOL. usually below .20

each Total each Total each Total

 Low 20 

percentile 

 High 80 

percentile Ave Std Dev Volatility

PC VIH Sprinkler: Toro INF35-336-6-7 each 1,175 595.00$                                      699,125.00$      302.00$                                     354,850.00$      322.00$                                378,350.00$      318           596           481           131.92 0.27431

FC VIH Sprinkler: Toro INF34-336-6-7 each 840 575.00$                                      483,000.00$      278.00$                                     233,520.00$      298.00$                                250,320.00$      435           605           513           114.94 0.22414

Toro Field Controller Reuse existing each 35 3,000.00$                                   105,000.00$      6,000.00$                                 210,000.00$      4,520.00$                             158,200.00$      3,600        4,616        4,047        1194.93 0.29526

PC VIH Tail Sprinkler: Toro INF35-336-6-7Tail each 400 600.00$                                      240,000.00$      306.00$                                     122,400.00$      322.00$                                128,800.00$      324           580           478           123.91 0.25934

Central Computer: Toro Lynx as specified each 1 25,000.00$                                 25,000.00$        63,000.00$                               63,000.00$        121,056.00$                        121,056.00$      45,440      77,000      63,426      28154.98 0.44391

Toro Field Controller New each 10 5,800.00$                                   58,000.00$        10,000.00$                               100,000.00$      10,700.00$                           107,000.00$      7,200        10,760      9,290        2448.33 0.26354

Quick Coupler Valve: Toro 474-01 each 250 130.00$                                      32,500.00$        362.00$                                     90,500.00$        218.00$                                54,500.00$        150           312           225           98.83 0.43887

Bunker Valve assembly with PRV each 70 800.00$                                      56,000.00$        600.00$                                     42,000.00$        728.00$                                50,960.00$        600           760           673           99.10 0.14729

Automatic Valve: Toro220G-27-06-DLE each 65 600.00$                                      39,000.00$        716.00$                                     46,540.00$        583.00$                                37,895.00$        195           586           403           195.48 0.48518

Hunter i20-06-SS-PBR-R Sprinkler each 350 130.00$                                      45,500.00$        89.00$                                       31,150.00$        104.00$                                36,400.00$        89             122           104           16.80 0.16141

Golf spray head with MP Rotator nozzle each 500 70.00$                                         35,000.00$        3,000.00$                                 1,500,000.00$  40.00$                                  20,000.00$        40             62             51             13.08 0.25649

Total Toro
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8" Mainline Lin Ft 15,000 25.00$                                         375,000.00$      30.00$                                       450,000.00$      45.00$                                  675,000.00$      24             41             31             9.67        0.30994

6" Mainline Lin Ft 17,500 18.00$                                         315,000.00$      20.00$                                       350,000.00$      37.00$                                  647,500.00$      20.00        37.60        28.20        9.67        0.34291

New 72" Wetwell Lin Ft 16 2,000.00$                                   32,000.00$        1,000.00$                                 16,000.00$        38,065.00$                           609,040.00$      

2" Lateral Piping Lin Ft 145,000 3.75$                                           543,750.00$      7.00$                                         1,015,000.00$  3.45$                                    500,250.00$      3.36          4.50          4.17          1.45        0.34683

12" Mainline Lin Ft 2,200 45.00$                                         99,000.00$        60.00$                                       132,000.00$      68.00$                                  149,600.00$      60             72             66             9.61        0.14536

24" DR 17 Intake Pipe Lin Ft 200 110.00$                                      22,000.00$        180.00$                                     36,000.00$        550.00$                                110,000.00$      

10" Mainline Lin Ft 1,700 35.00$                                         59,500.00$        50.00$                                       85,000.00$        55.00$                                  93,500.00$        35             55             48             14.14     0.29223

12" Bore Lin Ft 260 125.00$                                      32,500.00$        110.00$                                     28,600.00$        201.00$                                52,260.00$        124           155           143           27.13     0.1896

1 1/2" Bunker piping Lin Ft 14,000 2.50$                                           35,000.00$        4.00$                                         56,000.00$        3.00$                                    42,000.00$        2.66          3.30          3.08          0.48        0.15743

10" Sleeve and Bore Lin Ft 280 100.00$                                      28,000.00$        90.00$                                       25,200.00$        119.00$                                33,320.00$        97             105           101           7.91        0.07822

2" Deep Bury piping Lin Ft 2,000 4.00$                                           8,000.00$          9.00$                                         18,000.00$        3.45$                                    6,900.00$          4.00          7.20          5.95          1.84        0.30951

16" Mainline Lin Ft 20 60.00$                                         1,200.00$          360.00$                                     7,200.00$          181.00$                                3,620.00$          228           310           257           87.08     0.33937

4" Mainline Lin Ft 100 10.00$                                         1,000.00$          25.00$                                       2,500.00$          17.00$                                  1,700.00$          10.00        19.40        16.00        7.04        0.43997

2" Lateral isolation valve valve each 260 750.00$                                      195,000.00$      740.00$                                     192,400.00$      1,320.00$                             343,200.00$      605           1,030        812           341.73   0.42101

Frost Free Hydrant each 40 935.00$                                      37,400.00$        1,500.00$                                 60,000.00$        1,940.00$                             77,600.00$        905           1,952        1,273        626.13   0.49177

6" Mainline valve each 24 1,100.00$                                   26,400.00$        1,300.00$                                 31,200.00$        1,920.00$                             46,080.00$        1,000        1,936        1,442        447.56   0.31037

8" Mainline valve each 14 1,800.00$                                   25,200.00$        1,800.00$                                 25,200.00$        2,540.00$                             35,560.00$        1,580        2,060        1,862        417.13   0.22402

12" Mainline valve each 5 2,800.00$                                   14,000.00$        3,800.00$                                 19,000.00$        5,080.00$                             25,400.00$        3,780        5,084        4,368        762.83   0.17464

2" Air Relief valve each 20 855.00$                                      17,100.00$        1,100.00$                                 22,000.00$        650.00$                                13,000.00$        635           1,120        933           388.98   0.41691

10" Mainline valve each 2 2,400.00$                                   4,800.00$          2,800.00$                                 5,600.00$          3,667.00$                             7,334.00$          2,720        3,293        3,024        478.38   0.15819

2" Drain valve each 20 600.00$                                      12,000.00$        650.00$                                     13,000.00$        325.00$                                6,500.00$          315           610           513           228.60   0.44604

4" Mainline valve each 1 850.00$                                      850.00$              800.00$                                     800.00$             1,150.00$                             1,150.00$          970           1,340        1,179        254.01   0.21545

 

#14-2 Decoder pink "lateral" cable Lin Ft 2,250,000 0.15$                                           337,500.00$      0.25$                                         562,500.00$      0.20$                                    450,000.00$      0.20          0.28          0.24          0.06        0.24484

#6-3, 230 volt power in 2" PVC conduit Lin Ft 14,000 8.90$                                           124,600.00$      9.00$                                         126,000.00$      20.25$                                  283,500.00$      9.60          11.80        11.39        3.29        0.28844

#10-3, 120 volt power in 1 1/4" PVC conduit to hubs Lin Ft 20,000 6.25$                                           125,000.00$      4.00$                                         80,000.00$        11.50$                                  230,000.00$      5.40          8.04          6.90          2.10        0.30439

#10-3, 230 volt power in 1 1/2" PVC conduit Lin Ft 13,000 7.75$                                           100,750.00$      7.00$                                         91,000.00$        14.50$                                  188,500.00$      7.95          9.40          9.15          2.06        0.22524

#12-1 Common Wire Lin Ft 200,000 0.20$                                           40,000.00$        0.28$                                         56,000.00$        0.25$                                    50,000.00$        0.25          0.31          0.28          0.05        0.17018

Base Unit Bid $ 4,430,675.00$   6,300,160.00$  $6,025,995.00
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91.16% 123.92% 85.11%

Bid Eng Est

Buffalo Run - Herigate 4,860,564      4,196,850      16%

Buffalo Run - ACC 5,084,123      4,196,850      21%

Broken Tee - Vendor 1 1,798,485      1,497,851      20%

Broken Tee - Vendor 2 1,970,621      1,497,851      32%

Estes Park - Vendor 1 2,291,660      2,397,857      -4%

Estes Park - Vendor 2 2,565,349      2,397,857      7%

Estes Park - Vendor 3 2,627,305      2,397,857      10%


