

Bids Commerce City - Buffalo Run Clubhouse Remodel

11/20/2015

	Newstrom-Davis Construction Co	Casey's Construction, LLC	Calahan Construction Services	T-Bone Construction, Inc.
Bid Bond Attached? (Y/N)	Yes	Yes	Yes	Yes
Addendums Acknowledged	Yes	Yes	Yes	Yes
Contractor's Schedule Included	No	Yes	Yes	Yes
Scheduled Completion Date	Not Included	February 29, 2016	February 22, 2016	February 26, 2016
Base Bid Item 1	\$ 60,608.00	\$ 49,957.00	\$ 12,303.00	\$ 41,259.00
Mobilization				
Base Bid Item 2	\$ 21,675.00	\$ 14,414.00	\$ 23,576.00	\$ 14,059.00
Demolition				
Base Bid Item 3	\$ 7,360.00	\$ 7,439.00	\$ 17,511.00	\$ 7,623.00
Framing				
Base Bid Item 4	\$ 8,899.00	\$ 31,350.00	\$ 18,237.00	\$ 21,788.00
Case work				
Base Bid Item 5	\$ 13,199.00	\$ 19,445.00	\$ 26,853.00	\$ 53,950.00
Doors				
Base Bid Item 6	\$ 6,805.00	\$ 19,250.00	\$ 33,130.00	\$ 25,125.00
Acrylic Panels				
Base Bid Item 7	\$ 5,605.00	\$ 1,155.00	\$ 1,416.00	\$ 3,589.00
Ceiling				
Base Bid Item 8	\$ 22,082.00	\$ 29,227.00	\$ 22,066.00	\$ 11,255.00
Drywall				
Base Bid Item 9	\$ 5,085.00	\$ 1,265.00	\$ 1,928.00	\$ 7,762.00
Base				
Base Bid Item 10	\$ 10,167.00	\$ 9,018.00	\$ 22,085.00	\$ 16,223.00
Tile/Stone				
Base Bid Item 11	\$ 8,256.00	\$ 5,066.00	\$ 6,844.00	\$ 6,975.00
Paint				
Base Bid Item 12	\$ 28,915.00	\$ 36,300.00	\$ 35,695.00	\$ 26,035.00
Plumbing				
Base Bid Item 13	\$ 12,004.00	\$ 16,280.00	\$ 9,757.00	\$ 10,061.00
HVAC				
Base Bid Item 14	\$ 32,513.00	\$ 14,086.00	\$ 23,320.00	\$ 14,969.00
Electrical				
Base Bid Item 15	\$ 8,674.00	\$ 2,310.00	\$ 5,699.00	\$ 7,066.00
Fire/Alarm				
Base Bid Item 16	\$ 4,250.00	\$ -	\$ -	\$ -
Carpet				
Total Base Bid Items	\$ 256,097.00	\$ 256,562.00	\$ 260,420.00	\$ 267,739.00
			\$ 260,420.00	
			Recommended based on experience and schedule	